

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

Kennesaw Mountain Pedestrian Improvements

Project No. X2404

GDOT P.I. No. 0015279

February 26, 2021

ADDENDUM NO. 1

BIDS WILL BE RECEIVED UNTIL March 11, 2021 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

Electronic bids will be received via **Bid Express** at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, **until 12:00 noon, March 11, 2021. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists, will be posted online at the following websites:

Cobb County Purchasing

<https://www.cobbcounty.org/purchasing/bidding-opportunities>

Cobb County DOT

<https://www.cobbcounty.org/transportation/projects/bids-and-rfps>

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

Questions should be sent via email, no later than 2:00 p.m. on Friday, March 5, 2021, to purchasing@cobbcounty.org


Addendum No. 1
Kennesaw Mountain Pedestrian Improvements
Project No. X404
February 26, 2021
Page 2

I. PREBID CONFERENCE

Minutes of the Prebid Conference held on Wednesday February 24, 2021, are attached.

II. QUESTIONS/ANSWERS

- Q. Can the Drawings for Traffic Signal 2 at Cheatham Hill Road please be provided?
- A. **Please see special provision 647.3.05 in the contract documents.**
- Q. Pay item #930 and #935 do not appear in the plans. What is the intended location for the 6" thermoplastic markings?
- A. **This work is located on sheets 44B-0012 thru 44B-0014. The County standard for thermoplastic markings is 5-inch wide.**
- Q. Can you provide a list of contractors for CCWS and CCMWA?
- A. **Please see attached list.**



Michael Francis, P.E.
Transportation Division manager

MF/WK/jan

cc: *Electronic copies:*
Cobb County Purchasing
Erica Parish, CCDOT
Andrew Raessler
Michael Francis CCDOT
Russ Ford, CCDOT, Engineering
Wade Kelly, CCDOT Construction
Adam Lewis, CCDOT Construction
Kelly Patrick, CCDOT Operations
Attachments: Prebid Minutes

David Muller, CCDOT Utility Coordinator
Andy Rikard, CCDOT Utility Coordinator
Dyan Merced, CCDOT Engineering
Denise Hatabian, CCDOT Construction
Jane Stricklin, CCDOT, Operations
Karyn Matthews, CCDOT Engineering
James Hudgins CCDOT Engineering
Brook Martin, CCDOT Operations
Files

Kennesaw Mountain Pedestrian Improvements
Project No. X2404
P.I. No. 0015279
PREBID CONFERENCE
Bid Date: 03-11-2021 12:00 Noon Local Time

DATE: 02-24-2021

ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:

- (1) This is the Prebid Conference for Cobb DOT **PROJECT NO. X2404, Kennesaw Mountain Pedestrian Improvements**. **Electronic bids** will be received via Bid Express at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, until 12:00 noon, 03-11-2021. **NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.**

All bids shall be accompanied by an Electronic Bid Bond via Bid Express, a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 100 Cherokee Street, Suite 260, Marietta, Georgia 30090, **BEFORE THE 12:00 NOON DEADLINE**. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing and Cobb DOT:

http://www.cobbcounty.org/index.php?option=com_content&view=article&id=1963&item=62 and http://www.cobbcounty.org/index.php?option=com_content&view=article&id=904&item=607 and www.bidexpress.com. **Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.**

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest of the County.

The Contractor is advised that certain provisions contained herein require specific endorsements of your insurance Policy. Do not assume that your standard policy will be suitable to meet the requirements of Cobb County. Please refer to Section 103.08 of the General Conditions.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

(2) Project Description:

The Kennesaw Mountain Pedestrian Improvement project consists of three segments of trail construction: Cheatham Hill Road from Powder Springs Road/SR 360 to the John Ward Road roundabout, Whitlock Ave./SR 120 from John Ward Road to the drive to the Illinois Monument, and Burnt Hickory Road from Whitlock Ave./SR 120 to the NPS parking lot across Burnt Hickory Road from Old Mountain Road. Total project length is 3.785 miles. Works includes grading, drainage, curb and gutter, retaining walls, different types of fencing, traffic signals, grassing and erosion control, and CCWS and CCMWA water line installation.

The time allowed for performance of the project will be 720 from the Notice to Proceed. Failure to complete the overall construction shall result in the assessment of Liquidated Damages in the amount of \$2,000.00 per calendar day.

**PREBID CONFERENCE
MEETING MINUTES
Cobb Parkway Improvements
Project No. X2404
P.I. No. 0015279
02-24-2021
Page 2**

(2) Project Description: (continued)

Payment will be made monthly based on approved invoices.

Cobb County Water System (CCWS) and Cobb County Marietta Water Authority (CCMWA) work is included in this contract. Only contractors or sub-contractors who have been prequalified with Cobb County Water System and Cobb County Marietta Water Authority (*they each have their own list of prequalified contractors*) can perform water and sewer relocation work associated with this project. Bidders or their water/sewer subcontractor are required to have a State of Georgia Utility Contractor License. See Special Provision 670 for more information. Invoicing for each of the water systems work shall be invoiced separately.

(3) Bid Proposal and Contract Documents:

This contract is funded by Federal, State and local funds. Accordingly, the successful bidder will be required to comply with all applicable Federal and State rules and regulations, as well as those of Cobb County. All projects must conform to all Americans with Disabilities Act (ADA) regulations.

All bidders submitting bids in excess of \$2,000,000.00 shall be prequalified with the Georgia Department of Transportation (GDOT). All bidders submitting bids \$2,000,000.00 or less shall be registered subcontractors or prequalified with GDOT. Subcontractors shall be prequalified or registered with GDOT.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 15% per project have been established for this contract. Bidders shall comply with 49 C.F.R. Part 26 in their efforts to attain this goal. Bidders shall be required to document sufficient DBE participation to meet this goal, or alternatively document good faith efforts to do so. Davis-Bacon wage rates for Cobb County, Georgia will also apply.

The Contractor must submit a DBE participation report to the County prior to beginning work on the project. A monthly DBE utilization report must be submitted with each monthly invoice. A final DBE report must be submitted at the end of the project. If DBE participation changes during the course of the project, an updated participation report must be submitted to the County at the time of such change. The County strongly supports DBE participation in all contracts.

DBE firms must be certified with the Georgia Department of Transportation's Equal Employment Opportunity (EE0) office.

A Notice of Intent is required on this project.

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or its subcontractor(s) that will perform utility work must have a valid State of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

Failure to adhere to the requirements of Section 150.11 Special Conditions will be considered non-performance of work. The deduction for non-performance shall be \$1,000.00 per hour and for any portion of an hour that the travel lane(s) is closed to traffic. These deductions are cumulative and in addition to the Liquidated Damages which may be assessed in accordance with Section 108.08 for failure to complete the overall project on time.

**PREBID CONFERENCE
MEETING MINUTES
Cobb Parkway Improvements
Project No. X2404
P.I. No. 0015279
02-24-2021
Page 3**

(3) Bid Proposal and Contract Documents (Continued)

The Contractor and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." The Contractor must execute and submit at the time of the bid the "Contractor Affidavit and Agreement," or bid will be determined non-responsive and will be disqualified.

There are items with a fixed cost. Construction allowance, Landscape Allowance & Utility allowance will be used at the discretion of the project engineer.

NOTICE TO CONTRACTORS

To meet the required schedule for Federal funding, it is critical that the installation of the Cobb County - Marietta Water Authority (CCMWA) 36" DIP PC 200 water main along Cheatham Hill Road between Stations 62+10 +/- and 77+06 +/- (refer to Plan series 44B) be completed during the 2021 Cobb County School District (CCSD) summer recess. Based on current CCSD school calendars, the last day of the 2020-2021 school year is Wednesday May 26, 2021, and the first day of school for the 2021-2022 school year is Monday August 2, 2021. Therefore, it will be necessary for the successful bidder to begin procurement activities of the required 36" DIP pipe materials prior to contract award and Notice to Proceed. The County intends to issue a formal notice to the successful bidder, immediately following the bid evaluations and award recommendation, authorizing the purchase of all required 36" DIP pipe materials. The tentative schedule below provides anticipated dates for critical activities:

• CCDOT	Advertise for Construction (First of 4 consecutive Fridays)	12-Feb-2021
• CCDOT	Conduct Pre-Bid Conference	24-Feb-2021
• CCDOT	Respond to Questions/Issue Addendum(s)	08-Mar-2021
• CCDOT	Construction Letting Date	11-Mar-2021
• CCDOT	Bid Evaluation/Review	12-Mar-2021
• CCDOT	Award Recommendation to GDOT	12-Mar-2021
• CCDOT	Intent to Award/Authorization to procure CCMWA pipe material	12-Mar-2021
• GDOT	GDOT/FHWA Bid Review	12-Mar-2021 06-Apr-2021
• GDOT	Receive GDOT Construction Agreement (CA)	07-Apr-2021
• CCDOT	Legal Review GDOT CA	13-Apr-2021
• CCDOT	Draft BOC Agenda Items below	07-Apr-2021
• CCDOT	Agenda Item Print Deadline	21-Apr-2021
• CCDOT	Cobb BOC Agenda Item - Approve GDOT Construction Agreement	27-Apr-2021
• CCDOT	Cobb BOC Agenda Item - Award Construction Contract	27-Apr-2021
• CCDOT	Execute GDOT Construction Agreement (Expedited)	28-Apr-2021 03-May-2021
• CCDOT	Return Executed CA to GDOT	04-May-2021
• CCDOT	Conduct Pre-Construction Conference	13-May-2021
• CCDOT	Issue Conditional NTP to Contractor (Submittals/Mob./Pipe Del.)	14-May-2021
• Contractor	Contractor submit road closure permit	17-May-2021
• CCDOT	Road Closure permit approval	20-May-2021
• CCDOT/Contractor	Advertise/Install Road Closure Notice Signage	24-May-2021
• Contractor	CCMWA Pipe Material Delivery to site (Begin)	07-Jun-2021
• GDOT	Receive GDOT Notice to Proceed	04-Jun-2021
• CCDOT	Issue Notice to Proceed to Contractor	07-Jun-2021
• N/A	Last Day of CCSD 2020-2021 School Year	26-May-2021
• N/A	Memorial Day Holiday	31-May-2021

- Contractor Close Road to begin CCMWA work
- Contractor Complete CCMWA activities in Road

07-Jun-2021
01-Aug-2021

**PREBID CONFERENCE
MEETING MINUTES
Cobb Parkway Improvements
Project No. X2404
P.I. No. 0015279
02-24-2021
Page 4**

(4) Right-of-Way:

All Parcels are acquired.

(5) Utility Issues:

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor's responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages.

This project is considered by the UPC to be a large ticket item.

(6) Special Items to Note: General

While clearing and erosion control can be completed for all three sections, actual construction work can only occur on two sections at a time.

All walls shall have an ashlar finish with anti-graffiti coating, all costs to be included in price bid for the various retaining wall pay items.

All storm drain shall be R.C.P., only pipe under driveways may be per GDOT selection chart.

The Contractor must get the Engineer's approval of the proposed best fit profile for retaining walls before beginning construction. This will apply to all walls, contractor shall layout walls before constructing them to get Engineers approval.

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod; seeded grass shall be replaced with seed. Sod shall be used in yards, beauty strips, and shoulders to the shoulder point.

Trees outside of construction limits are to be removed only as directed by the Engineer or noted herein.

Contractor will be required to mow grass no less than once a month until final acceptance.

All materials will come from the Georgia Department of Transportation Qualified Products List.

Pedestrian access shall be maintained at all times unless otherwise noted herein.

The contractor shall not close lanes or move equipment or materials on the travel way that interferes with traffic flow during the following time periods:

The Engineer shall determine the necessity for and duration of any lane closure and reserves the right to restrict construction operations when in the opinion of the Engineer, the continuance of the Work would seriously hinder traffic flow on days immediately before, on, or after holidays, or other days in which unusual traffic conditions exist, including threatening or inclement weather.

**PREBID CONFERENCE
MEETING MINUTES
Cobb Parkway Improvements
Project No. X2404
P.I. No. 0015279
02-24-2021
Page 5**

(6) Special Items to Note: General (Continued)

The contractor is required to maintain all vehicle detection and Ethernet communication without interruption during construction of the project. If interruption should occur, the contractor shall repair within 24 hours of notification. Failure to comply with this requirement shall result in the assessment of liquidated damages at the rate of \$500.00 per hour. All costs associated with this requirement to be included in the price bid for traffic control.

The County reserves the right at any time to Contract for and perform other or additional work on or near The Work covered by the Contract. Active and proposed projects in the area that require coordination during construction include, but are not limited to, the following:

1. National Park Service (NPS) will be constructing a trail on Burnt Hickory Road. The contractor shall coordinate with NPS before the shift in trail locations can occur. See Special Provision 150, Section H for more information.

(7) Special Items to Note: Specific

This project is a joint effort between the following agencies: FHWA, NPS, GDOT, City of Marietta and Cobb County. Cobb County is managing the construction of this project and will be coordinating activities with our funding partners. The Contractor's attention is directed to the fact that they will be working within different jurisdictions with perhaps different requirements and guidelines such as but not limited to NPS requirements with working within NPS boundaries, the City of Marietta on Burnt Hickory Road and GDOT on SR 120/Whitlock Ave. For an example, lane closure requests on Burnt Hickory Road shall be submitted to the City of Marietta for approval on their web site,

<http://www.marietta.ga.gov/1133/Road-Closure-Request>

Expanding on the above, the Contractor attention is called to the following documents in addition to the GDOT Specifications and associated contract documents that include specifications regarding construction on this project, construction within the NPS boundary and other associated requirements:

1. NPS Partnership Agreement
2. Certified Environmental Document include commitment sheets
3. Special Use Permit from NPS

It is imperative that the Contractor, all sub-contractors and utility companies and their subcontractors completely understand the significance of the Special Use boundary lines when working within NPS boundaries. These lines are clearly shown in the drawings and are to be respected, staked with orange barrier fencing and not crossed for any construction activity. Failure to heed this warning could result in criminal prosecution.

The Summary of Quantities are broken out into the three separate roadway segments for easier tracking.

All driveways require coordination with the property owners to coordinate with them on access during driveway reconstruction, especially when using concrete driveway pavement.

Rip Rap used within the NPS boundary shall be river rock as per Special Provision 603.

**PREBID CONFERENCE
MEETING MINUTES
Cobb Parkway Improvements
Project No. X2404
P.I. No. 0015279
02-24-2021
Page 6**

7. Special Items to Note: Specific (continued)

On drawings 13-0001 and 13-0002, there are four existing or calculated R/W markers in the way of the trail construction that shall be replaced with GDOT Standard 9003 R/W markers that shall be flush with the surface of the trail. The "X" at the top of the R/W markers shall be clearly visible when completed.

For the trail construction between Cheatham Hill Road (CHR) stations 16+03.66 and 17+50, see Special Provision 150, Section A for additional information on staging and coordination with NPS.

The curb and gutter between CHR stations 16+63.96 and 18+45.21 is being removed and relocated due to an existing abnormal offset.

On parcel 2, any removal of the existing asphalt driveway shall be replaced with Driveway Concrete.

On parcel 6, the walls and columns as noted in the plans to be removed have already been removed.

The existing wall on parcel 7 also encroaches into parcel 8. This wall should not be disturbed during the construction of the driveway for parcel 8.

Contractor's attention is called to the changing curb offset from CHR station 35+67.51 to station 36+50 +/-.

For removal and relocating historic signs such as the one at CHR station, 57+07, see Special Provision 611 regarding the removal and resetting of historical Markers/signs.

From CHR station 62+00 +/- to station 77+50 +/-, the relocation of the 36" water line will require closure of CHR as well as specific coordination to complete construction within this station range. See Special Provision 150, Sections B thru F.

On parcels 20 through 33 with wooden fences along CHR, any damage to any of the fences shall be replaced with in-kind materials and stains/colors at the Contractor's cost.

At CHR station 78-68 +/-, the contractor shall remove and protect the NPS boundary monument and reset it as per Special Provision 634.

On parcel 36, the Contractor shall remove a dead pine tree located north of the driveway.

Between parcels 36 and 37 at the edge of the rip rap for drainage structure G5, there is an existing NPS boundary monument that shall not be disturbed.

On parcel 37, the back side of retaining wall 3B shall be stained with a color agreeable to the property owner. A large pine tree south of the driveway shall be removed. The existing driveway asphalt shall be removed and replaced with a concrete driveway at lines and grades closely matching the existing. There is a small pet cemetery that shall be avoided that is located close to the driveway and between the driveway and the retaining wall. Trees whose trunks are outside of the clearing limits but whose roots will be disturbed or destroyed shall be removed with the consent of the owner.

**PREBID CONFERENCE
MEETING MINUTES
Cobb Parkway Improvements
Project No. X2404
P.I. No. 0015279
02-24-2021
Page 7**

On construction drawing 13-0018, see Special Provision 150, section G. In addition, when pedestrian traffic at this location has been removed, the cross walk shall be eradicated, the existing pedestrian signals removed (see Special Provision 647 about removal and relocation of Traffic Signals), the various pedestrian signal foundations removed and back filled, the wood fence along the left side of the road constructed and the side drain under the trail removed. Cost for the side drain removal shall be included in the price bid for other items. The alignment of the trail may be adjusted to avoid certain large hardwood trees between trail stations 486+40 +/- to station 487+00 +/-.

On drawing 13-0019, limbs of trees between the parking lot and the road (left side of CHR), shall be trimmed up to a height of 10' along the road side of the trees between CHR stations 99+40 +/- to station 102+80 +/- . Cost for the trimming shall be included in the price bid for other items.

On drawing 13-0033, see note about rock removal and no blasting note at bottom right of drawing. Also, note the easement left of station 330+00 +/- around a very large oak tree; this tree shall be removed.

For parcel 55, removal of the existing driveway shall be completed to an existing concrete joint.

On drawing 13-0034, see notes about "Guardrail, Painted". See Special Provision 641 for more information.

On drawings 13-0037 and 13-0038, see notes about a section of trail being built by NPS. Also see Special Provision 150, Section H for more information. A new historic sign shall be manufactured and placed at station 346+64, left. See Special Provision 611 for more information including the message to be installed on the sign.

On drawing 13-0038, the pedestrian signals that were removed from Cheatham Hill Road station 97-55 +/- left and right shall be relocated to Burnt Hickory Road station 352+85 +/- left and right. See Special Provision 647 for additional information.

On drawing 13-0039, the existing historic sign located left of station 631+20 +/- shall be relocated to station 360+56 +/- left. See Special Provision 611 for more information.

All drainage manhole covers shall be manufactured as per Special Provision No. 668. Also see drawing 38-0004.

For the Special Design Recessed Catch Basins as shown on drawing 38-0004, all costs associated with this special design construction shall be included in the cost bid for Catch Basins.

All costs for the construction of handrail on the existing bridge over Ward Creek shall be paid as Polykote Black Steel Pipe Handrail. See drawing 38-0005 for more information.

The Contractor's attention is directed to the detail for wooden steps as shown on drawing 38-0008. The location of the wooden steps can be seen on drawing 13-0018. All costs associated with the construction of the wooden steps shall be included in the price bid for "Miscellaneous Construction – Timber Stairs" per Lump Sum. It is the contractor's responsibility to determine the length needed to tie to the existing earth trail. The "suitable material" to be backfilled within the steps shall be Asphalt Millings and shall match the depth of the wood.

**PREBID CONFERENCE
MEETING MINUTES
Cobb Parkway Improvements
Project No. X2404
P.I. No. 0015279
02-24-2021
Page 8**

(8) Review:

Section 150 Traffic Control

Section 150.08 Enforcement

(9) Questions and Answers:

(10) Questions should be sent via email, no later than 2:00 p.m. on Friday, March 5, 2021, to purchasing@cobbcounty.org



Michael Francis, P.E.

Transportation Division Manager

MF/WCK/jan

2019 – 2020 Biennial Period

**COBB COUNTY WATER SYSTEM
LIST OF PREQUALIFIED CONTRACTORS (With Quarterly Updates)
WATER AND SEWER LINE CONSTRUCTION**

<u>Name:</u>	C.H. Kirkpatrick & Sons Welding Service, Inc.	<u>Contact:</u>	Hannah K. Maddox
		<u>Email:</u>	Ch.kirkpatrick@yahoo.com
<u>Mailing Address:</u>	P.O. Box 790 White, GA 30184	<u>Tel. No.:</u>	678-721-7780 (o)
		<u>Fax No.:</u>	678-721-7795
<u>Street Address:</u>	4200 Hwy. 411, NE Rydal, GA 30171	<u>GA UC:</u>	UC300226
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	CaJenn Construction & Rehabilitation Services Inc.	<u>Contact:</u>	Cristy S. Jennings
		<u>Email:</u>	cristy@cajenn.com
<u>Mailing Address:</u>	P.O. Box 38 Hoboken, GA 31542	<u>Tel. No.:</u>	912-458-3747
		<u>Fax No.:</u>	912-458-3081
<u>Street Address:</u>	404 Billy Jacobs Road Hoboken, GA 31542	<u>GA UC:</u>	UC301726
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Chatfield Contracting, Inc.	<u>Contact:</u>	Scott Beaumont
		<u>Email:</u>	chatfield.scott@gmail.com
<u>Mailing Address:</u>	2500 Dallas Highway, Suite 202 Marietta, GA 30064	<u>Tel. No.:</u>	770-948-1550
		<u>Fax No.:</u>	770-948-1561
<u>Street Address:</u>	4180 Sanders Road Austell, GA 30106	<u>GA UC:</u>	UC301321
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	CMES, Inc. –(Water Projects Only) (dba Construction Management & Engineering Services)	<u>Contact:</u>	Chatur Chhabhaya
		<u>Email:</u>	Chatur.c@CMESInc.net
<u>Mailing Address:</u>	6555 McDonough Drive Norcross, GA 30093	<u>Tel. No.:</u>	770-982-1905
		<u>Fax No.:</u>	770-982-1907
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC301152
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Cleary Construction, Inc.	<u>Contact:</u>	Dan Bryant
		<u>Email:</u>	CCI@clearyconst.com
<u>Mailing Address:</u>	2006 Edmonton Road Tompkinsville, KY 42167	<u>Tel. No.:</u>	270-487-1784
		<u>Fax No.:</u>	270-487-8029
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC302416
		<u>Date Qual.:</u>	June 25, 2019
<u>Name:</u>	Corley Contractors, Inc. (dba C&L Contractors)	<u>Contact:</u>	Lori Corley
		<u>Email:</u>	ldcclcontractors@att.net
<u>Mailing Address:</u>	228 Braswell Path Dallas, GA 30132	<u>Tel. No.:</u>	770-505-6977 (o)
		<u>Fax No.:</u>	770-443-5153
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC301529
		<u>Date Qual.:</u>	May 9, 2017

2019 – 2020 Biennial Period

**COBB COUNTY WATER SYSTEM
LIST OF PREQUALIFIED CONTRACTORS (With Quarterly Updates)
WATER AND SEWER LINE CONSTRUCTION**

<u>Name:</u>	D & H Construction Company	<u>Contact:</u>	Greg Graham
		<u>Email:</u>	ggdandh@gmail.com
<u>Mailing Address:</u>	1915 James Jackson Parkway Atlanta, GA 30318	<u>Tel. No.:</u>	404-792-1941 (o)
		<u>Fax No.:</u>	404-792-9975
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC300153
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Don Moorhead Construction, Inc.	<u>Contact:</u>	Kevin Moorhead
		<u>Email:</u>	kmoorhead@moorheadconstruction.com
<u>Mailing Address:</u>	1513 Anderson Street Belton, SC 29627	<u>Tel. No.:</u>	864-338-0888
		<u>Fax No.:</u>	n/a
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC300281
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	G.S. Construction, Inc.	<u>Contact:</u>	Alessandro V. Salvo
		<u>Email:</u>	avsalvo@gsconstruction.net
<u>Mailing Address:</u>	526 Lyle Circle Lawrenceville, GA 30046	<u>Tel. No.:</u>	678-377-8028
		<u>Fax No.:</u>	678-377-8035
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC300704
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Garney Companies, Inc.	<u>Contact:</u>	Greg Harris
		<u>Email:</u>	gharris@garney.com
<u>Mailing Address:</u>	5895 Shiloh Road, Suite 114 Alpharetta, GA 30005	<u>Tel. No.:</u>	770-754-4141
		<u>Fax No.:</u>	770-754-4144
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC300487
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Georgia Development Partners, LLC	<u>Contact:</u>	Josh Raines
		<u>Email:</u>	jraines@gdpbuilds.com
<u>Mailing Address:</u>	300 Galleria Parkway SE, Suite 310 Atlanta, GA 30339	<u>Tel. No.:</u>	404-228-6949
		<u>Fax No.:</u>	404-228-5478
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC302127
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Gordy Construction Company, Inc.	<u>Contact:</u>	William Schley Gordy, Jr.
		<u>Email:</u>	schley@gordyconstruction.com
<u>Mailing Address:</u>	2960 Smith Road Fortson, GA 31808-2743	<u>Tel. No.:</u>	706-324-0143
		<u>Fax No.:</u>	706-324-2797
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC300108
		<u>Date Qual.:</u>	May 9, 2017

2019 – 2020 Biennial Period

**COBB COUNTY WATER SYSTEM
LIST OF PREQUALIFIED CONTRACTORS (With Quarterly Updates)
WATER AND SEWER LINE CONSTRUCTION**

<u>Name:</u>	Haren Construction Company, Inc.	<u>Contact:</u>	Frank E. Haren, Jr.
		<u>Email:</u>	eharen@harenconstruction.com
<u>Mailing Address:</u>	P.O. Box 350 Etowah, TN 37331	<u>Tel. No.:</u>	423-263-5561
		<u>Fax No.:</u>	423-263-5573
<u>Street Address:</u>	1715 Highway 411 North Etowah, TN 37331	<u>GA UC:</u>	UC300223
		<u>Date Qual.:</u>	May 9, 2017

<u>Name:</u>	John D. Stephens, Inc.	<u>Contact:</u>	Stephen J. Archer
		<u>Email:</u>	sarcher@johndstephens.com
<u>Mailing Address:</u>	272 Hurricane Shoals Road, N.E. Lawrenceville, GA 30046	<u>Tel. No.:</u>	770-972-8000
		<u>Fax No.:</u>	770-979-3748
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC300125
		<u>Date Qual.:</u>	May 9, 2017

<u>Name:</u>	K.M. Davis Contracting Co., Inc.	<u>Contact:</u>	Mike Davis
		<u>Email:</u>	kmdcc@bellsouth.net
<u>Mailing Address:</u>	3259 Austell Road, S.W. Marietta, GA 30008	<u>Tel. No.:</u>	770-434-0095
		<u>Fax No.:</u>	470-377-4165
<u>Street Address:</u>	212 Lower Dowda Mill Rd. Jasper, GA 30143	<u>GA UC:</u>	UC300155
		<u>Date Qual.:</u>	May 9, 2017

<u>Name:</u>	Legacy Water Group, LLC	<u>Contact:</u>	Mark Accetturo
		<u>Email:</u>	mja@legacywatergroup.com
<u>Mailing Address:</u>	10130 Bob Williams Parkway Covington, GA 30014	<u>Tel. No.:</u>	678-712-2132
		<u>Fax No.:</u>	678-625-3366
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC302290
		<u>Date Qual.:</u>	May 9, 2017

<u>Name:</u>	M.V.P. Piping Company, Inc.	<u>Contact:</u>	Debora J. Durham
		<u>Email:</u>	Debora@mvppiping.com
<u>Mailing Address:</u>	2855 Emerald Lane Acworth, GA 30102	<u>Tel. No.:</u>	678-574-4046
		<u>Fax No.:</u>	678-606-8897
<u>Street Address:</u>	208 Northridge Drive Acworth, GA 30101	<u>GA UC:</u>	UC301210
		<u>Date Qual.:</u>	May 9, 2017

<u>Name:</u>	McCart Pipeline, Inc.	<u>Contact:</u>	Doug Brown
		<u>Email:</u>	dbrown1627@gmail.com
<u>Mailing Address:</u>	P.O. Box 1535 Snellville, GA 30078	<u>Tel. No.:</u>	770-979-9667
		<u>Fax No.:</u>	770-979-6113
<u>Street Address:</u>	3233 Pate Drive Snellville, GA 30078	<u>GA UC:</u>	UC300228
		<u>Date Qual.:</u>	August 8, 2017

2019 – 2020 Biennial Period

**COBB COUNTY WATER SYSTEM
LIST OF PREQUALIFIED CONTRACTORS (With Quarterly Updates)
WATER AND SEWER LINE CONSTRUCTION**

<u>Name:</u>	Mid-South Builders, Inc.	<u>Contact:</u>	Ben Weaver
		<u>Email:</u>	ben@mid-southbuildersinc.com
<u>Mailing Address:</u>	P.O. Box 878 Lithonia, GA 30058	<u>Tel. No.:</u>	770-484-9600
		<u>Fax No.:</u>	770-484-8046
<u>Street Address:</u>	7057 Maddox Road Lithonia, GA 30058	<u>GA UC:</u>	UC300116
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	North Georgia Pipeline, Inc.	<u>Contact:</u>	Sue Perry
		<u>Email:</u>	sperry@northgeorgiaconcrete.com
<u>Mailing Address:</u>	85 Chestatee Industrial Park Drive Dahlonega, GA 30533	<u>Tel. No.:</u>	706-867-1774
		<u>Fax No.:</u>	706-867-1608
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC301818
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Ray Campbell Contracting Company, Inc. – (Water Projects Only)	<u>Contact:</u>	Tommy Campbell
		<u>Email:</u>	Tommycamp3@aol.com
<u>Mailing Address:</u>	210 Holt Court Acworth, GA 30101	<u>Tel. No.:</u>	770-529-9113
		<u>Fax No.:</u>	770-529-9116
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC300101
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	RDJE, Inc.	<u>Contact:</u>	Emily Carroll
		<u>Email:</u>	ecarroll@rdjeinc.com
<u>Mailing Address:</u>	679 Hwy 29 South, Suite A Newnan, GA 30263	<u>Tel. No.:</u>	770-251-2667
		<u>Fax No.:</u>	770-254-1563
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC302155
		<u>Date Qual.:</u>	May 9, 2017
<u>Name:</u>	Reynolds Construction of Georgia, LLC (dba Reynolds Construction)	<u>Contact:</u>	Craig Wiley
		<u>Email:</u>	Craig.Wiley@reynoldscon.com
<u>Mailing Address:</u>	300 E. Broad Street Fairburn, GA 30213	<u>Tel. No.:</u>	770-969-4040
		<u>Fax No.:</u>	770-969-4363
<u>Street Address:</u>	Same	<u>GA UC:</u>	UC302401
		<u>Date Qual.:</u>	August 8, 2017
<u>Name:</u>	Rockdale Pipeline, Inc.	<u>Contact:</u>	Shirley Cooley
		<u>Email:</u>	srcooley@rockdalepipeline.com
<u>Mailing Address:</u>	P.O. Box 1157 Conyers, GA 30013	<u>Tel. No.:</u>	770-922-4123
		<u>Fax No.:</u>	770-483-2562
<u>Street Address:</u>	1925 Old Covington Hwy SE Conyers, GA 30013	<u>GA UC:</u>	UC300238
		<u>Date Qual.:</u>	May 9, 2017

2019 – 2020 Biennial Period

**COBB COUNTY WATER SYSTEM
LIST OF PREQUALIFIED CONTRACTORS (With Quarterly Updates)
WATER AND SEWER LINE CONSTRUCTION**

Name:	Ruby-Collins, Inc.	Contact:	David A. Westrick
		Email:	dwestrick@ruby-collins.com
Mailing Address:	P.O. Box 2476 Smyrna, GA 30081	Tel. No.:	770-432-2900
		Fax No.:	770-434-0586
Street Address:	4806 Wright Drive Smyrna, GA 30082	GA UC:	UC300071
		Date Qual.:	May 9, 2017
Name:	Site Engineering, Inc.	Contact:	Dwight A. Voyles
		Email:	dwright@siteengineeringinc.com
Mailing Address:	7025 Best Friend Road Atlanta, GA 30340	Tel. No.:	770-263-7234
		Fax No.:	770-263-0892
Street Address:	Same	GA UC:	UC300075
		Date Qual.:	May 9, 2017
Name:	Smith Pipeline, Inc. (Water Projects Only)	Contact:	Kimberly Smith
		Email:	ksmith@smithpipeline.com
Mailing Address:	P.O. Box 798 Palmetto, GA 30268	Tel. No.:	770-964-0503
		Fax No.:	888-712-9565
Street Address:	150 Shell Road Palmetto, GA 30268	GA UC:	UC301382
		Date Qual.:	May 9, 2017
Name:	Steele & Associates, Inc.	Contact:	Aaron Steele
		Email:	steele.aaron@yahoo.com
Mailing Address:	7561 Industrial Court Alpharetta, GA 30004	Tel. No.:	770-475-8199
		Fax No.:	770-475-8167
Street Address:	Same	GA UC:	UC300577
		Date Qual.:	May 9, 2017
Name:	Strack, Incorporated	Contact:	Jason Rainwater
		Email:	jasonr@strackinc.com
Mailing Address:	125 Laser Industrial Ct. Fairburn, GA 30213	Tel. No.:	770-969-1591
		Fax No.:	770-964-7889
Street Address:	Same	GA UC:	UC300084
		Date Qual.:	May 9, 2017
Name:	Strickland & Sons Pipeline, Inc.	Contact:	Robert F. Strickland
		Email:	Strickland@sspipeline.net
Mailing Address:	1551 Fullenwider Rd. Gainesville, GA 30507	Tel. No.:	770-535-2246
		Fax No.:	
Street Address:	Same	GA UC:	UC300189
		Date Qual.:	May 9, 2017

2019 – 2020 Biennial Period

**COBB COUNTY WATER SYSTEM
LIST OF PREQUALIFIED CONTRACTORS (With Quarterly Updates)
WATER AND SEWER LINE CONSTRUCTION**

Name:	Super Excavators, Inc.	Contact:	Monique Mead
		Email:	monique@superexcavators.com
Mailing Address:	N59 W14601 Bobolink Avenue Menomonee Falls, WI 53051	Tel. No.:	262-252-3200
		Fax No.:	262-252-3406
Street Address:	Same	GA UC:	UC301031
		Date Qual.:	May 9, 2017
Name:	The Dickerson Group, Inc.	Contact:	Jason Freeland
		Email:	Jason.freeland@dickersongroup.net
Mailing Address:	871 Old Peachtree Rd., NW Lawrenceville, GA 30043	Tel. No.:	770-513-4558
		Fax No.:	770-513-4740
Street Address:	Same	GA UC:	UC301114
		Date Qual.:	May 9, 2017
Name:	Tippins Contracting Co., Inc.	Contact:	Clark Eubanks
		Email:	rceubanks@bellsouth.net
Mailing Address:	139 Midway Road Marietta, GA 30064	Tel. No.:	770-428-8530
		Fax No.:	770-424-2777
Street Address:	Same	GA UC:	UC300190
		Date Qual.:	May 9, 2017
Name:	Total Development, Inc.	Contact:	David W. McConnell
		Email:	dmac.TDI@gmail.com
Mailing Address:	4185 Cantrell Road NW Acworth, GA 30101	Tel. No.:	678-574-9412
		Fax No.:	678-574-9081
Street Address:	Same	GA UC:	UC300299
		Date Qual.:	May 9, 2017
Name:	Unity Construction Company, Inc.	Contact:	Andy Anderson
		Email:	andy@unityconstructioninc.com
Mailing Address:	P.O. Box 651 Mableton, GA 30126	Tel. No.:	770-943-9886
		Fax No.:	770-943-9828
Street Address:	3941 Flint Hill Road Powder Springs, GA 30127	GA UC:	UC300132
		Date Qual.:	May 9, 2017
Name:	Wade Coots Company, Inc.	Contact:	Mark Sutton
		Email:	mark.sutton@wadecootscompany.com
Mailing Address:	P. O. Box 549 Powder Springs, Georgia 30127	Tel. No.:	770-819-0601
		Fax No.:	770-819-0403
Street Address:	174 Duncan Circle Hiram, Georgia 30141-3254	GA UC:	UC300104
		Date Qual.:	May 9, 2017

**Prequalified (DUCTILE) Pipeline Contractors
Approved 02/17/2020**

**Category 1
(24-inch and Smaller)**

K. M. Davis Contracting Co., Inc.
3259 Austell Road
Marietta, GA 30008
Brent Davis
kmdcc@bellsouth.net
770-434-0095

Tippins Contracting Company, Inc.
139 Midway Road
Marietta, GA 30064
Angie Boswell
acboswell@bellsouth.net
770-428-8530

RDJE, Inc.
679 Hwy 29 South, Suite A
Newnan, GA 30263
David Warda
dwarda@rdjeinc.com
770-251-2667

**Category 2
(36-inch and smaller)**

Cleary Construction Inc.
2006 Edmonton Road
Tompkinsville, KY 42167
Darren Cleary
darrencleary@clearyconst.com
615-487-1784

Legacy Water Group, LLC
10130 Bob Williams Parkway
Covington, GA 30014
Jeff Klebowski
jklebowski@legacywatergroup.com
678-712-2132

Don Moorhead Construction, Inc.
1513 Anderson Street
Belton, SC 29627
Kevin Moorhead
kmoorhead@moorheadconstruction.com
864-338-0888

Wade Coots Company, Inc.
174 Duncan Circle
Hiram, GA 30141
Mark Sutton
Mark.sutton@wadecootscompany.com
770-819-0601

**Category 3
(48-inch and smaller)**

Gordy Construction Company
2960 Smith Road
Fortson, GA 31808
Schley Gordy
schley@gordyconstruction.com
706-324-0143

Strack Incorporated
125 Laser Industrial Court
Fairburn, GA 30213
Jonathan Strack
jonathans@strackinc.com
770-969-1591

Strickland & Sons Pipeline, Inc.
1551 Fullenwider Road
Gainesville, GA 30507
Robert Strickland
strickland@sspipeline.net
770-535-2246

Unity Construction Co., Inc.
3941 Flint Hill Road
Powder Springs, GA 30127
Andy Anderson
andy@unityconstructioninc.com
770-943-9886

John Plott Company, Inc.
2804 Rice Mine Road NE
Tuscaloosa, AL 35402
Tim Gilliam
tgilliam@jplott.com
205-345-3245

Category 4
(unlimited size)

Garney Companies, Inc.
5895 Shiloh Road, Suite 114
Alpharetta, GA 30005
Eric Malvin
emalvin@garney.com
770-754-4141

John D. Stephens, Inc.
272 Hurricane Shoals Rd., NE
Lawrenceville, GA 30046
Steven Archer
sarcher@johndstephens.com
770-972-8000

Mid-South Builders, Inc.
7057 Maddox Road,
Lithonia, GA 30058
Ben Weaver
ben@mid-southbuildersinc.com
770-484-9600

Morgan Contracting, Inc.
900 Dutch Valley Drive
Knoxville, TN 37918
Shadford Hubbard
shubbard@morgan1.com
865-249-8640

Reynolds Construction of Georgia, LLC
300 Southeast Broad Street
Fairburn, GA 30213
Craig Wiley
craig.wiley@reynoldscon.com
770-969-4040

Ruby-Collins, Inc.
4875 Martin Court, SE
Smyrna, GA 30082
David Westrick
dwestrick@ruby-collins.com
770-432-2900

Thalle Construction Co., Inc.
900 NC Hwy 89 North
Hillsborough, NC 27278
Pricella Andrew
pandrew@thalle.com
919-245-1490

Preconstruction Meeting
 February 24, 2021
 10:00 A.M.

Kennesaw Mountain Pedestrian Improvements
 Cobb County Project No. X2404/ P.I. #0015279

Name	Company & Address	Phone/Fax/Email - MUST!	
JACOB WILSON	CCMWA 1170 Atlanta Industrial Dr. Marietta, GA 30068	Ph 678 3728153	Fax —
Patrick Peters	Health + Lineback Engineers 2390 Canton Rd Marietta, GA	Ph 770-424-1668	Fax ppeters@health-lineback.com
Erik Vander Heyden	Astra Group	Ph 770-351-2408	Fax evanderheyden@astragroupinc.com
ANDREW THOMPSON	BTE	Ph (678) 77-6588	Fax ATHOMPSONSER@GMAIL.COM
NEASE	NOVA	Ph	Fax
Philip Bruce	C.W. Matthews	Email pbruce@csanova.com	Fax
Heath Page		Ph	Fax hpage@cwmatthews.com
Tom Stallins	Lawallen Construct Co.		Tomelawallenconstruct.com

Preconstruction Meeting
 February 24, 2021
 10:00 A.M.

Kennesaw Mountain Pedestrian Improvements
 Cobb County Project No. X2404/ P.I. #0015279

Name	Company & Address	Phone/Fax/Email – MUST!	
Erin Wolfe	Cobb County Purchasing	Ph 770-528-8400	Fax
		Email purchasing@cobbcounty.org	
Julie Vittum	Cobb County Purchasing	Ph 770-528-8400	Fax
		Email purchasing@cobbcounty.org	
Marc Simmons	City of Marietta	Ph	Fax
		Email msimmons@maricohga.gov	
JUD THOMPSON	BTE	Ph 770-427-8251	Fax
		Email JUDTHOMPSON@BENTONBRIDGES.COM	
DAVID MULLER	ARCADIS/CDOT	Ph 770-528-1651	Fax
		Email DAVID.MULLER@COBPCOUNTY.ORG	
Craig Wiley	Reynolds Construction of Georgia LLC	Ph 770-969-4040	Fax
		Email Craig.Wiley@reynoldscon.com	

Preconstruction Meeting
 February 24, 2021
 10:00 A.M.

Kennesaw Mountain Pedestrian Improvements
 Cobb County Project No. X2404/ P.I. #0015279

Name	Company & Address	Phone/Fax/Email - MUST!	
Denise Hatabia	CCDOT/Atkins	Ph 770-528-3656	Fax
James Hugbins	CAOT PAL - AMSTATION	Email denise.hatabia@cobbcountyga.gov	Ph 770-575-2136
Dyan Merced	CCDOT / Arcadis	Email JAMES.HUGBINS@COBBCOUNTY.GA.GOV	Ph 770-528-1102
Wade Kelly	15 / Atkins	Email dyan.merced@cobbcounty.org	Ph 770-528-1647
Danny Glesson	Glesson Enterprises	Email wade.kelly@cobbcounty.org	Ph 770-975-8000
Harold Cox	TRAFFIC PROBLEMS INC	Email danny.glesson@tripsys.com	Ph 7-896-3459
	TRAFFIC PROBLEMS INC	Email Harold Cox Traffic Problems Inc	Ph 7-896-3459