



March 5, 2020

ADDENDUM No. 2

To All Bidders:

Contractors submitting proposals for the above named project shall take note of the following changes, additions, deletions, clarifications, etc., in the Contract Documents, which shall become a part of and have precedence over anything contrarily shown or described in the Contract Documents, and as such shall be taken into consideration and be included in the Contractor's Bid Proposal.

The return receipt requested with this communication will be deemed evidence that the bidder has received this Addendum and has followed the instructions outlined herein. Please sign, date, clearly print company name, and email to jhartwig@hazenandsawyer.com immediately upon receipt. Contractor shall also indicate receipt, where appropriate, on the Bid Form.

Ruby-Collins, Inc.
Company Name

David A. Westrick
Acknowledgement of Receipt

March 5, 2020
Date

HAZEN AND SAWYER, P.C.
735 Johnnie Dodds Blvd.
Suite 102
Mt. Pleasant, SC 29464
Tel. (843) 744-6467



Jared Hartwig, P.E.
HAZEN AND SAWYER, P.C.

MISCELLANEOUS

1. Due to delay in obtaining the permits, Charleston Water System will postpone the opening of bids indefinitely. Once all permits have been approved and obtained, Hazen will notify all pre-qualified contractors of the new bid opening date.