



CITY OF ATLANTA

Keisha Lance Bottoms
Mayor

SUITE 1900
55 TRINITY AVENUE, SW
ATLANTA, GA 30303
(404) 330-6204 Fax: (404) 658-7705
Internet Home Page: www.atlantaga.gov

DEPARTMENT OF PROCUREMENT
David L. Wilson II
Chief Procurement Officer

May 18, 2020

Dear Potential Bidders:

**Re: IFB-C 1200477, Upper Proctor Creek Capacity Relief Project in
Historic Vine City, Phase B**

Attached is one (1) copy of **Addendum Number 2**, which is hereby made a part of the above-referenced project.

For additional information, please contact Arkeshia Hamlett, Contracting Officer, by email at ahamlett@atlantaga.gov.

Sincerely,
DocuSigned by:

A handwritten signature in black ink, appearing to read "David L. Wilson II", written over a light blue DocuSign signature line.

50B40B7E5A8DB497
David L. Wilson II

DLW/ah

**IFB-C 1200477, Upper Proctor Creek Capacity Relief Project in
Historic Vine City, Phase B
Addendum No. 2
May 18, 2020
Page 2**

This **Addendum No. 2** forms a part of the Invitation to Bid and modifies the original solicitation package as noted below and is issued to incorporate the following:

- **Revision Questions Due Date:** Due to COVID-19, a second Q&A period has been added to allow for any additional clarifying questions. Questions are due May 27, 2020 by 12:00P.M. EST via email to ahamlett@atlantaga.gov.
- **Questions and Answers:** Attachment No. 1.
- **Revision:** Form 8- Prohibited Sources' (Contractors & Vendors) Ethics Pledge has been revised (Rev. 4-30-2020) in the Required Submittals Section No. 2.

The Bid due date **HAS been modified from Wednesday, June 17, 2020 to Wednesday, July 1, 2020** and should be posted online no later than **2:00 P.M. EST**.

****All other pertinent information is to remain unchanged****

**IFB-C 1200477, Upper Proctor Creek Capacity Relief Project in
Historic Vine City, Phase B
Addendum No. 2
May 18, 2020
Page 3**

Attachment No. 1.

Questions and Answers

Questions and Answers

1. I'm unable to find attachment for plans. Can you help me identify where they are? *Plans/Drawing have been added to the solicitation via Addendum No. 1, please see Requirements No. 6.*
2. Can the City provide better plans? The ones provided when enlarged and reviewed at are un legible and appear to be missing work. *Plans/Drawing have been added to the solicitation via Addendum No. 1, please see Requirements No. 6.*
3. Line 114 on the bid item list is blank – is this an error? *Line 114 is not an error. It was omitted.*
4. We request the deadline for questions for this projects be extended by 2 weeks since currently the plans are not accessible. *An additional question period has been added, questions are due May 27, 2020 by 12:00P.M. EST.*