

CITY OF ATLANTA

Keisha Lance Bottoms Mayor SUITE 1900 55 TRINITY AVENUE, SW ATLANTA, GA 30303 (404) 330-6204 Fax: (404) 658-7705 Internet Home Page: www.atlantaga.gov

DEPARTMENT OF PROCUREMENT Martin H. Clarke Interim Chief Procurement Officer

June 29, 2020

Dear Potential Bidders:

Re: IFB-C 1200477, Upper Proctor Creek Capacity Relief Project in Historic Vine City, Phase B

Attached is one (1) copy of **Addendum Number 4**, which is hereby made a part of the above-referenced project.

For additional information, please contact Arkeshia Hamlett, Contracting Officer, by email at ahamlett@atlantaga.gov.

Sincerely,
Docusigned by:
Martin Clarke
Martin F19.748 larke

MHC/ah

IFB-C 1200477, Upper Proctor Creek Capacity Relief Project in Historic Vine City, Phase B Addendum No. 4 June 29, 2020 Page 2

This **Addendum No. 4** forms a part of the Invitation to Bid and modifies the original solicitation package as noted below and is issued to incorporate the following:

• **Revision:** General Condition have been revised as of 6/29/2020

The Bid due date <u>HAS been modified from Wednesday</u>, <u>June 17</u>, <u>2020 to Wednesday</u>, <u>July 1</u>, <u>2020</u> and should be posted online no later than <u>2:00 P.M. EST</u>.

All other pertinent information is to remain unchanged