



CITY OF ATLANTA

Keisha Lance Bottoms
Mayor

SUITE 1900
55 TRINITY AVENUE, SW
ATLANTA, GA 30303
(404) 330-6204 Fax: (404) 658-7705
Internet Home Page: www.atlantaga.gov

DEPARTMENT OF PROCUREMENT
Martin H. Clarke
Interim Chief Procurement Officer

July 1, 2020

Dear Potential Bidders:

Re: IFB-C 1200476 Upper Proctor Creek Capacity Relief Project in Historic Vince City, Phase C

Attached is one (1) copy of **Addendum Number 5**, which is hereby made a part of the above-referenced project.

For additional information, please contact Mrs. Jalisa Simpson, Contract Specialist, by email at jsimpson@atlantaga.gov.

Sincerely,

DocuSigned by:

Martin Clarke

E14114FE1107482...

Martin H. Clarke

MHC/jas

**IFB-C 1200476 Upper Proctor Creek Capacity Relief Project
in Historic Vince City, Phase C
Addendum No. 5
July 1, 2020
Page 2**

ADDENDUM NO. 5

This Addendum No. 1 forms a part of the Invitation for Bid (“IFB”) and modifies the original solicitation package as noted below and is issued to incorporate the following:

1. **Revision:** General Conditions have been revised as of 7/1/2020
2. **Revision:** The Bid due date is extended to 7/6/2020 at 2:00 P.M EST

The Bid due date HAS been modified from Wednesday, July 1, 2020 to Monday, July 6, 2020 and should be time stamped into the system no later than 2:00 P.M. EST

****All other pertinent information is to remain unchanged****