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ADDENDUM NO. 4 

 

Thomas Island Regional Pump Station 
& Interceptor – Division I 
Addendum No. 4  Hazen & Sawyer, PC 

To All Bidders: 
 
Contractors submitting proposals for the above named project shall take note of the following 
changes, additions, deletions, clarifications, etc., in the Contract Documents, which shall become 
a part of and have precedence over anything contrarily shown or described in the Contract 
Documents, and as such shall be taken into consideration and be included in the Contractor’s Bid 
Proposal. 
 
Refer to the attached Drawings. 
 
The return receipt requested with this communication will be deemed evidence that the bidder 
has received this Addendum and has followed the instructions outlined herein.  Please sign, date, 
clearly print company name, and email to jhartwig@hazenandsawyer.com immediately upon 
receipt.  Contractor shall also indicate receipt, where appropriate, on the Bid Form.  
 
 
 
       HAZEN AND SAWYER, P.C. 
Company Name     735 Johnnie Dodds Blvd. 
       Suite 102 
       Mt. Pleasant, SC  29464 
Acknowledgement of Receipt    Tel. (843) 744-6467 
        
 
       
Date 
        

 
 
 
          
    Jared Hartwig, P.E. 
    HAZEN AND SAWYER, P.C. 
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Thomas Island Regional Pump Station 
and Interceptor – Division I 
Addendum No. 4  Hazen & Sawyer, PC 

DRAWINGS: 
 
None 
 
 

SPECIFICATIONS: 
 
SECTION SC – SUPPLEMENTAL CONDITIONS 
 
Page SC-2 Line Item 1.7 – Replace this section as follows:  
 
1.7 PERMITS AND LICENSES 
 
 A copy of the permits obtained by the CPW for this project will be provided to the 

Contractor for his information.  Any additional permits or licenses required for the project 
shall be the sole responsibility of the Contractor.  Contractor shall secure such permits 
and licenses and pay any associated fees and at no additional costs to the CPW.  All 
construction shall adhere to the requirements of these permits and licenses. 

 
 The following permits have been obtained by the CPW: 
 

1. SCDOT and Berkeley County Encroachment 
2. USACE Nationwide Permit 
3. SCDHEC Notice of Intent (NOI) 
4. SCDHEC Construction Permit 
5. SCDHEC Coastal Zone Certification (CZC) 
6. Berkeley County Stormwater Management Program   
7. Berkeley County Construction Activity Application (CAA) 
8. Berkeley County Notification of Street Address 

 
QUESTIONS AND CLARIFICATIONS 
 
A non-mandatory pre-bid meeting was held virtually via Microsoft Teams at 10:00am on July 21, 
2020 to review changes to the bid documents provided in Addendum No. 3.  The meeting was 
attended by all prospective bidders.  The following questions were asked as part of that meeting. 
 
Q1: How will the allowance (Item C.1 on Bid Form) be handled? 
 
A1: The allowance cost of $46,000 is a negotiated direct cost from Dominion Energy for 

extending their portion of the electrical service to the pump station site and is to be paid 
through the contractor. 

 
The following questions have been submitted by prospective bidders and responses or 
clarifications have been provided by the Engineer for bidders’ consideration.  
 

No additional questions were submitted during the questioning period ending August 5, 
2020. 
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Thomas Island Regional Pump Station 
& Interceptor – Division I 
Addendum No. 4  Hazen & Sawyer, PC 

MISCELLANEOUS 

 
The USACE Nationwide Permit included in Addendum No. 1 did not contain all the supporting 
documentation as stated.  The Certificate of Credit Transfer and USACOE Response via email 
are included in this addendum. 
 

MISCELLANEOUS ATTACHMENTS 

 
Attachment No 1 – USACE Nationwide Permit supporting documentation 
 
Attachment No 2 – Berkeley County Construction Activity Application (CAA) 
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Thomas Island Regional Pump Station 
and Interceptor – Division I 
Addendum No. 4  Hazen & Sawyer, PC 

Attachment No 1 
  



 

hdrinc.com  

 555Fayetteville Street, Suite 900, Raleigh, NC 27601-3034 
T 919.232.6600  

 

 

 

CERTIFICATE OF CREDIT TRANSFER 

CATON CREEK STREAM AND WETLAND MITIGATION BANK 

BERKELEY COUNTY, SOUTH CAROLINA 

SAC #: 2014-01105 

Date: June 18, 2020 

 

This certificate transfers 4.8 Freshwater Wetland Enhancement/Restoration Credits 

Wetland Credits from Caton Creek Stream and Wetland Mitigation Bank inventory to 

Charleston Water System for impacts on freshwater jurisdictional wetlands associated with 

the project described in a USACE application dated January 30, 2020 associated with 

USACE SAC #:  2019-01909.  The project is located on Thomas Island along Clements 

Ferry Road between Latitude: 33.8663° N, Longitude: -79.9355° W and Latitude: 32.8784° 

N, Longitude: -79.9320° W with segments along Sportsman Island Drive, Harvest Time 

Road, and Clouter Creek Drive in Berkeley County, South Carolina. 

HDR|ICA makes this transfer assuming that limitations and provisions for use of these 

credits have been agreed upon by the above client and proper agencies.  In absence of 

such agreements no guarantee is made or implied. 

 

SIGNED 

 

 

Stephen Whitley, Senior Vice President 
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Fanning, Leon

From: Diebolt, Linda

Sent: Monday, June 29, 2020 6:46 AM

To: Hartwig, Jared; Fanning, Leon

Subject: FW: SAC-2019-01909 - Thomas Island Regional Pump Station Certificate of Credit 

Transfer for Mitigation (UNCLASSIFIED)

Good morning, 
 

Below is the email from the Corps for the TIRPS mitigation. Please forward to the client. 

 

Have a wonderful day,  

 

Linda Diebolt  

Hazen and Sawyer 

919.906.1775 

 

 

 

-------- Original message -------- 

From: "Kinney, Jeremy M CIV USARMY CESAC (USA)" <Jeremy.M.Kinney@usace.army.mil>  

Date: 6/29/20 6:38 AM (GMT-05:00)  

To: "Diebolt, Linda" <ldiebolt@hazenandsawyer.com>  

Subject: RE: SAC-2019-01909 - Thomas Island Regional Pump Station Certificate of Credit Transfer for Mitigation 

(UNCLASSIFIED)  

 

External Email  -  think before you click 

 

 

CLASSIFICATION: UNCLASSIFIED 

 

Good Morning, 

 

Sorry for the delay in response. This email serves at the written verification that the permittee's responsibility to 

purchase 4.8 mitigation credits has been fulfilled. 

 

Thank You, 

Jeremy M. Kinney 

Project Manager, South Branch 

Regulatory Division, Charleston District 

 

69A Hagood Avenue 

Charleston, SC 29403 

843-329-8033 

 

-----Original Message----- 

From: Diebolt, Linda [mailto:ldiebolt@hazenandsawyer.com] 

Sent: Sunday, June 28, 2020 7:08 PM 

To: Kinney, Jeremy M CIV USARMY CESAC (USA) <Jeremy.M.Kinney@usace.army.mil> 
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Subject: [Non-DoD Source] FW: SAC-2019-01909 - Thomas Island Regional Pump Station Certificate of Credit Transfer for 

Mitigation 

 

Hi there, 

 

 

 

I was just checking on the status of the written verification of acquisition of compensatory mitigation for the Thomas 

Island Regional Pump Station.  Let me know if you have any questions, etc. 

 

 

 

Sincerely, 

 

 

 

Linda Diebolt 

 

 

 

Associate | HAZEN AND SAWYER 

 

4011 WestChase Boulevard, Suite 500, Raleigh, NC  27607 

 

919 833-7152 (office) | 919 863-9256 (direct) | 919 906-1775 (cell) 

 

ldiebolt@hazenandsawyer.com <mailto:ldiebolt@hazenandsawyer.com>  | hazenandsawyer.com 

<Blockedhttps://nam12.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.hazenandsawyer.com%2F&amp;d

ata=02%7C01%7Cldiebolt%40hazenandsawyer.com%7C9de768cfa2c041a8978408d81c189253%7C083fc4d272ad412bae

7d6b81b83916dd%7C0%7C0%7C637290239158996213&amp;sdata=EvJ%2BqNdyGjndO%2BCar%2BYV1%2BKcGePVXM

Qx7yLZ8HsjArA%3D&amp;reserved=0> 

 

 

 

 

 

 

 

From: Diebolt, Linda 

Sent: Monday, June 22, 2020 8:16 AM 

To: Kinney, Jeremy M CIV USARMY CESAC (USA) <Jeremy.M.Kinney@usace.army.mil>; Amedee, Morgan D. 

<amedeemd@dhec.sc.gov> 

Cc: Freeman, Robert M <FreemanRM@charlestoncpw.com>; Hartwig, Jared <jhartwig@hazenandsawyer.com>; Fanning, 

Leon <lfanning@hazenandsawyer.com> 

Subject: SAC-2019-01909 - Thomas Island Regional Pump Station Certificate of Credit Transfer for Mitigation 

 

 

 

Good morning, 
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Attached is the Certificate of Credit Transfer for mitigation credits associated with the above referenced project, as 

required by Special Condition [d.1] of the Nationwide Permit 12 issued for the proposed project by the U.S. Army Corps 

of Engineers on January 30, 2020 and the 401 Certification of Authorization issued by SC DHEC on February 14, 

2020.  Please let me know if you have any questions relative to the attached mitigation credit transfer certificate. 

 

 

 

Jeremy, we look forward to receiving your written verification of receipt of the attached compensatory mitigation for 

the Thomas Island Regional Pump Station. 

 

 

 

Sincerely, 

 

Linda Diebolt 

 

 

 

Associate | HAZEN AND SAWYER 

 

4011 WestChase Boulevard, Suite 500, Raleigh, NC  27607 

 

919 833-7152 (office) | 919 863-9256 (direct) | 919 906-1775 (cell) 

 

ldiebolt@hazenandsawyer.com <mailto:ldiebolt@hazenandsawyer.com>  | hazenandsawyer.com 

<Blockedhttps://nam12.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.hazenandsawyer.com%2F&amp;d

ata=02%7C01%7Cldiebolt%40hazenandsawyer.com%7C9de768cfa2c041a8978408d81c189253%7C083fc4d272ad412bae

7d6b81b83916dd%7C0%7C0%7C637290239159006210&amp;sdata=G%2B%2BigablNU2Jq6hGApgo9i3zDkjIKCjGngFTklH

af8o%3D&amp;reserved=0> 

 

 

 

CLASSIFICATION: UNCLASSIFIED 
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 Attachment No 2 
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